

LONG BEACH COMMUNITY COLLEGE DISTRICT  
CONTRACTS MANAGEMENT DEPARTMENT  
4901 EAST CARSON STREET  
LONG BEACH, CA 90808  
Ph. (562) 938-4843

C2194F BUILDING B CEILING TILE ABATEMENT & REPLACEMENT PROJECT  
AT THE  
LIBERAL ARTS CAMPUS

ADDENDUM NO. 1

March 22, 2021

**This Addendum forms a part of the Contract Documents and modifies the original Contract Documents. Acknowledge receipt of the Addendum on Section 1.2 of the Bid Proposal. Failure to do so may result in the bid being deemed non-responsive.**

**Note:** It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

ADDENDUM NO. 1 CONTENTS

I. QUESTIONS AND ANSWERS

\*\*\*\*\*

I. QUESTIONS AND ANSWERS

- Q: Based on the (2) pictures enclosed from the virtual pre-bid there are devices mounted to the ceiling tile. Will your preferred F/A vendor safely remove these devices so the abatement can remove the entire tile, and the ACT contractor can install without a cut in the tile?*

*A: The devices will remain during construction, but the building's fire alarm system will be placed in test, during work hours, for rooms with scheduled activities.*
- Q: Does this project need to be broken out in phases?*

*A: No.*
- Q: Are there specific hours we can work? ie: normal 6-2:30, off hours 4AM to 12:30PM, or night time?*

*A: Normal work hours are Monday through Friday from 7:00 A.M. – 5:00 P.M.*

\*\*\*END OF ADDENDUM NO. 1\*\*\*

LONG BEACH COMMUNITY COLLEGE DISTRICT

*Alan Moloney*

Alan Moloney  
Deputy Director Purchasing & Contracts