

LONG BEACH CITY COLLEGE DISTRICT
CONTRACTS MANAGEMENT DEPARTMENT
4901 EAST CARSON STREET
LONG BEACH, CA 90808
Ph. (562) 938-4843 | Fax: (562) 938-4640

BID C1993 LEW DAVIS SIDEWALK REPLACEMENT PROJECT
AT THE LIBERAL ARTS CAMPUS
ADDENDUM NO. 1

May 16, 2019

This Addendum forms a part of the Contract Documents and modifies the original DSA approved bid documents. Acknowledge receipt of the Addendum on Section 1.2 of the Bid Proposal. Failure to do so may result in the bid being deemed non-responsive.

Note: It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

ADDENDUM NO. 1 CONTENTS

I. ANSWERS TO PRE-BID INQUIRES

I. ANSWERS TO PRE-BID INQUIRES

1. Q: Who pays public fees (eg. Permits...)?

A: Contractor is responsible for bearing all related fees.

2. Q: Notice of Bid specifies bidder/contractor must be a license B or C. Would you accept a bid from a General A Contractor?

A: No.

3. Q: Will the existing bus stop be relocated during the construction?

A: Contractor is responsible for making arrangements with City of Long Beach and Long Beach Transit to temporarily close or relocate bus stop during construction.

END OF ADDENDUM NO. 1

LONG BEACH COMMUNITY COLLEGE DISTRICT



Alan Moloney, Deputy Director
Purchasing & Contracts Management

5-16-19

Date