

**LONG BEACH COMMUNITY COLLEGE DISTRICT  
4901 EAST CARSON STREET  
LONG BEACH, CA 90808  
Ph. (562) 938-4843**

**BID C2080 BUILDING J STAGE FLOOR REPLACEMENT PROJECT**

**Addendum No. 1**

**July 23, 2020**

**This Addendum forms a part of the Bid Documents and modifies the original Bid Documents. Acknowledge receipt of the Addendum within the Bid Proposal. Failure to do so may result in the bid being deemed non-responsive.**

**Note:** *It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.*

**ADDENDUM NO. 1 CONTENTS**

**I. CHANGES TO LATEST DATE/TIME FOR SUBMISSION OF BID PROPOSALS**

**II. ANSWERS TO PRE-BID INQUIRIES**

\*\*\*\*\*

**I. CHANGED TO BID DUE DATE AND TIME**

- 1. Latest Time/Date for Submission of Bid Proposals is hereby changed from July 29, 2020 at 11:00 A.M. to August 4, 2020, at 11:00 A.M.**

**II. ANSWERS TO PRE BID INQUIRIES**

- 1. Q. Please advise if a C-15 license is acceptable to bid on this flooring project.**  
*A. Bidders must hold a B License to bid on this project.*
- 2. Q: Sheet A-1.5: The specified Stage Flooring System (Harlequin Stage Flex Floor), has no product data or references to this system at Harlequin. It appears to be just a standard stage floor system built with locally sourced lumber products. This specified system does not have any components manufactured by Harlequin, however the specs calls out for only Harlequin approved installers. Please confirm this is not a requirement as no Harlequin products will be purchased or installed. Also please confirm that a custom stage floor purchased and installed locally will be acceptable being that all warranties and material will be equal/better than those listed in this Harlequin spec.**

*A. The District has specially identified the Harlequin product as a standard of design. If a known product has equal specifications, the product information must be submitted to the District review and approval.*

3. **Q: Does the scope of work include the building of a new stage, or is the existing stage to remain?**

*A. The existing stage structure is to remain.*

**\*\*\*END OF AADENDUM NO. 1\*\*\***

**LONG BEACH COMMUNITY COLLEGE DISTRICT**



**Alan Moloney**  
**Deputy Director, Purchasing & Contracts**