

LONG BEACH COMMUNITY COLLEGE DISTRICT
CONTRACTS MANAGEMENT DEPARTMENT
4901 EAST CARSON STREET
LONG BEACH, CA 90808
Ph. (562) 938-4843 | Fax: (562) 938-4640

Request for Proposal No. B19-002
Commissioning Services for
Building M Multi-Disciplinary Facility and
Kinesiology Labs and Aquatic Center (KLAC)

LIBERAL ARTS CAMPUS

ADDENDUM NO. 2

November 28, 2018

This Addendum forms a part of RFP B19-002 and modifies the original Request for Proposal documents. Acknowledge receipt of the Addendum on the proposal cover letter. Failure to do so may result in the bid being deemed non-responsive.

Note: It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

ADDENDUM NO. 1 CONTENTS

I. CHANGES TO REQUEST FOR PROPOSAL DUE DATE

I. CHANGES TO REQUEST FOR PROPOSAL

1. Submittal due date is hereby changed from December 4, 2018 at 4:00pm to **December 11, 2018 at 4:00pm.**

END OF ADDENDUM NO. 2

LONG BEACH COMMUNITY COLLEGE DISTRICT



Alan Moloney
Deputy Director Purchasing & Contracts

11-28-18
Date